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J4  MARTIN STATE AGS (ANG) Wastewater 
Collection System 

J4.1  MARTIN STATE AGS (ANG) Overview 
The Martin State AGS (ANG) is located at Martin State Airport in the Middle River area of 
Baltimore County, Baltimore, Maryland.  It occupies all the east, or northeast, side of Martin 
State Airport, except for the most southern area beyond Taxiway “D.”  Surrounding land is 
primarily industrial along Eastern Boulevard with a large undeveloped tract across MD 150 
(Eastern Blvd).  It contains 45 buildings (10 industrial, 8 administrative, and 27 
administrative/industrial) totaling 356,489 SF.  The normal population is 500 personnel; 
however, the population surges to 1000 two drill weekends per month. 

The 175th wing has state and federal missions to augment active forces and provide 
assistance to state authorities during natural disasters, civil disturbances and other 
emergencies.  In peacetime, the 175th Wing prepares for wartime taskings, natural 
catastrophes, and major civilian accidents by participating in various deployments and 
exercises.  The unit must maintain the capability to meet mobility standards and worldwide 
deployment when directed by competent authority.  The 175th Wing consists of two distinct 
flying units with different missions—the 104th Fighter Squadron, flying the A-10 
“Thunderbolt II” single-seat jet and the 135th Airlift squadron, operating the C-130E 
“Hercules” transport aircraft.  The 175th Fighter Squadron’s mission is to conduct tactical air, 
forward air control, and night flying operations through the utilization of assigned tactical 
forces in either an offensive or defensive capacity.  The 135th Airlift Squadron’s mission is to 
support tactical forces for worldwide resupply missions and airlift employment operations 
by airland and airdrop. 

J4.2  Wastewater Collection System Description 

J4.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Wastewater Collection System consists of all appurtenances physically connected to the 
collection system from the point of demarcation defined by the Right of Way.  The system 
may include, but is not limited to, pipelines, manholes, lift stations, valves, controls, 
treatment plants, and meters.  The actual inventory of items sold will be in the bill of sale at 
the time the system is transferred.  The following description and inventory is included to 
provide the Contractor with a general understanding of the size and configuration of the 
system.  The Government makes no representation that the inventory is accurate.  The 
Contractor shall base its proposal on site inspections, information in the technical library, 
other pertinent information, and to a lesser degree the following description and inventory. 
Under no circumstances shall the Contractor be entitled to any service charge adjustments 
based on the accuracy of the following description and inventory. 
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Specifically excluded from the wastewater collection system privatization are: There are 
several oil water separators and one kitchen grease trap that are not included in the 
privatization and are considered part of the facility creating the discharge.  
J4.2.1.1  Description 
The Martin State-ANG Base wastewater collection system is comprised of approximately 
5,600 linear feet of sewer pipes ranging from 4 to 8 inches in diameter.  The age of the 
system ranges from 1958 to 1981 and considered to be in excellent condition.  Average depth 
of the pipes is 6 to 8  feet.  The base has no sewage treatment facilities, storage tanks, or lift 
stations.  Collection system contains mostly vitrified clay pipe.  The system has 22 manholes 
that are of brick or precast construction and considered to be in average condition.  

J4.2.1.2  Inventory  
Table 1 provides a general listing of the major Wastewater Collection System fixed assets 
for the MARTIN STATE AGS (ANG) Wastewater Collection System included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Utility System MARTIN STATE AGS (ANG) 

Item Size (in.)  Quantity  Unit Approximate Year 
of Construction  

Vitrified Clay Pipe 6.00 920 LF 1958 

 6.00 1280 LF 1981 

 8.00 1171 LF 1958 

 4.00 471 LF 1981 

 8.00 1785 LF 1981 
Manholes     

     - Brick  9 EA 1958 

     - Precast  13 EA 1981 

Notes: 
LF = Linear Feet 
EA = Each 

    

J4.2.2  Wastewater Collection System Non-Fixed Equipment and Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid.  Offerors shall make their own determination of the 
adequacy of all equipment, vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System  MARTIN STATE AGS (ANG) 

Qty Item Make/Model Description Remarks 

None     
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TABLE 3 
Specialized Vehicles and Tools 
Wastewater Collection System  MARTIN STATE AGS (ANG) 

Description Quantity Location Maker 

None    

 

J4.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System MARTIN STATE AGS (ANG) 

Qty Item Description Remarks 

1 Maps Collection System AUTOCAD Release 14 

J4.3  Specific Service Requirements 
The service requirements for the MARTIN STATE AGS (ANG) Wastewater Collection 
System are as defined in the Section C, Description/Specifications/Work Statement.   

J4.4  Current Service Arrangement 
System maintenance is performed by ANG personnel.  Wastewater is collected for treatment 
by the City of Baltimore, Bureau of Sanitation. 

J4.5  Secondary Metering 
There are currently no requirements for secondary metering of wastewater included in this 
contract.  Any future wastewater secondary metering requested by the Government will be 
IAW C.3, Future Secondary Meters. 

J4.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to the person identified at time of contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow 
information) will be prepared in the format proposed by the Contractor and accepted by 
the Contracting Officer.  Outage reports shall be submitted by the 25th of each month for 
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the previous month.  Outage reports shall be submitted to the person identified at time 
of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit 
an Infiltration and Inflow report in a format proposed by the Contractor and accepted by 
the Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to the 
person identified at time of contract award. 

J4.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3, Utility Service Requirement, the following projects have been 
implemented by the Government for managing and monitoring I&I:  None. 

J4.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the 
MARTIN STATE AGS (ANG) boundaries.   

J4.9  Off-Installation Sites 
No off-installation sites are included in the sale of the MARTIN STATE AGS (ANG) 
Wastewater Collection System. 

J4.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 5 
Service Connections and Disconnections 
Wastewater Collection System MARTIN STATE AGS (ANG) 

Location  Description 

None  

J4.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the MARTIN STATE AGS (ANG) Wastewater Collection System.  If the 
utility system is sold, the Government will not accomplish these planned improvements.  
The Contractor shall make a determination as to its actual need to accomplish and the 
timing of any and all such planned improvements.  Capital upgrade projects shall be 
proposed through the Capital Upgrades and Renewal and Replacement Plan process and 
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will be recovered Schedule L-3.  Renewal and Replacement projects will be recovered 
through Sub-CLIN AC. 

TABLE 6 
System Deficiencies 
Wastewater Collection System MARTIN STATE AGS (ANG) 

Project Location  Project Description 

None  

 


